
ATTACHMENT C   
 

06/24/09 Page 1 of 5 

 
 

 

Attachment C 
 
Construction Phase 
Scope Detail 
 
 

 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 New Stockton Courthouse  
Superior Court of California 

 
County of San Joaquin 
 
 

 

 

 

 

 

 

 

 

 

 

 

  

 



ATTACHMENT C  NEW STOCKTON COURTHOUSE 
 

06/24/09 Page 2 of 5 

 
CM at Risk - Construction Phase Scope Detail 

     

  Project (On Site Jobsite Staff) 

Direct Cost of 
the Work 

CM at Risk - Construction 
Phase Services  (incl. 
Overhead and Profit) 

Paid by State 

1 Operations Manager   X   
2 Project Manager   X   
3 Project Superintendent   X   
4 Project Engineer   X   
5 Home Office Engineer   X   
6 Scheduling Engineer   X   
7 Field Engineer   X   
8 Draftsman/Detailer   X   
9 Record Drawings   X   

10 Field Accountant   X   
11 Time Keeper/Checker   X   
12 Secretarial/Clerk Typist   X   
13 Independent Surveyor X     
14 Safety &. E.E.O. officer   X   
15 Runner/Water Boy   X   
16 Vacation Time/Job Site Staff   X   
17 Sick Leave/Job Site Staff   X   
18 Bonuses/Job Site Staff   X   

 
 
     

  Temporary Utilities 

Direct Cost of 
the Work 

CM at Risk - Construction 
Phase Services  (incl. 
Overhead and Profit) 

Paid by State 

1 Telephone Installation   X   
2 Telephone Monthly Charges   X   
3 Elect Power Installation   X   
4 Elect Power Dist Wiring   X   
5 Elect Power Monthly Charges   X   
6 Water Service - Installation   X   
7 Water Service - Monthly Costs   X   
8 Heating & Cooling Costs   X   
9 Light Bulbs & Misc. Supplies   X   

10 Clean-Up-Periodical  X     
11 Clean-Up-Final X     
12 Dump Permits and Fees  X     
13 Recycling/Trash Dumpster Removal/Hauling   X   
14 Flagger/Traffic Control  X     
15 Dust Control X     
16 Trash Chute & Hopper   X   

 



ATTACHMENT C  NEW STOCKTON COURTHOUSE 
 

06/24/09 Page 3 of 5 

 
 

  Direct Job Costs 

Direct Cost of 
the Work 

CM at Risk - Construction 
Phase Services  (incl. 
Overhead and Profit) 

Paid by State 

1 Wages of Construction Labor X     
2 Labor/Fringe Benefits & Burden X     
3 Subcontract Costs X     
4 Material & Equipment/Included X     
  a. Rental-Contractor Owned Equip X     
  b. Small Tools - Purchase X     
  c. Small Tools - Rental X     
5 Warranty Work & Coordination   X   
6 Corrective Work Damaged by GC or his subs   X   
7 Corrective Work Non-Conforming with Specs   X   
 
 
     

  Temporary Facilities 

Direct Cost of 
the Work 

CM at Risk - Construction 
Phase Services  (incl. 
Overhead and Profit) 

Paid by State 

1 Office Trailer/Rental   X   
2 Storage Trailer & Tool Shed Rental   X   
3 Office Furniture/Equip/computers   X   
4 Xerox Copies/Misc Printing   X   
5 Postage/UPS/FedEx   X   
6 Project Photographs   X   
7 Temporary Toilets   X   
8 Project Sign   X   
9 Temporary Fencing/Enclosures   X   
10 Covered Walkways   X   
11 Barricades   X   
12 Temporary Stairs   X   
13 Opening Protection   X   
14 Safety Railing & Nets   X   
15 Drinking Water/Cooler/Cup   X   
16 Safety/First Aid Supplies   X   
17 Fire Fighting Equipment   X   
18 Security Guards   X   
19 Watchman Service   X   
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  Miscellaneous Project Costs 

Direct Cost of 
the Work 

CM at Risk - Construction 
Phase Services  (incl. 
Overhead and Profit) 

Paid by State 

1 Performance  Bond    X   
2 Subcontract Performance Bonds  X     

 Premium – GC Insurance  
X (if provided by 

CM@Risk Contractor  

 Premium – GC Insurance   
X (if provided 

by State) 
3 Printing - Drwgs & Specs   X   
4 Initial Soils Investigation     X 
5 Testing and Inspection     X 
6 Maintenance After Occupancy     X 
7 Facility Operator/Training   X   
8 Fees- Plan Check     X 
9 Fees- Sidewalk Permit    X 
10 Fees- Water Connection     X 
11 Fees- Water Meter     X 
12 Fees- Sanitary Sewer     X 
13 Fees- Storm Drain     X 
14 Fees- Gas Service     X 
15 Fees- Power Service     X 
16 Fees- Curb & Gutter    X 
17 Fees- Sign     X 

  Hoisting 

Direct Cost of 
the Work 

CM at Risk - Construction 
Phase Services  (incl. 
Overhead and Profit) 

Paid by State 

1 Hoist & Tower Rental X     
2 Hoist Landing & Fronts X     
3 Hoist Operator X     
4 Hoist Safety Inspections X     
5 Hoist Material Skips/Hoppers X     
6 Erect & Dismantle Hoists X     
7 Crane Rental X     
8 Crane Operators X     
9 Crane Safety Inspections X     
10 Erect & Dismantle Crane X     
11 Fuel, Repairs, Maintenance X     
12 Crane Raising/Jumping Costs X     
13 Temporary Elevator/Rental X     
14 Elevator Operation Costs X     
15 Elevator Repairs/Maintenance X     
16 Cage Rider at Elevator X     
17 Safety Inspections X     
18 Forklift Rental X     
19 Forklift Operator X     
20 Forklift Safety Inspections X     
21 Fuel, Repairs, Maintenance X     
22 Elevator Service Costs X     
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  Contractor's Main Office Staff 

Direct Cost of 
the Work 

CM at Risk - Construction 
Phase Services  (incl. 
Overhead and Profit) 

Paid by State 

1 Corporate Executives   X   
2 Principal in Charge   X   
3 Estimating Cost Engineering   X   
4 Value Engineering   X   
5 Scheduling   X   
6 Drafting and Detailing   X   
7 Purchasing & Contracts   X   
8 Accounting & Bookkeeping   X   
9 Safety & E.E.O Officer   X   
10 Secretarial   X   
11 Clerk/Typist    X   
12 Computer/Data Processing   X   
13 Legal (General Services/Pertaining to Project)   X   
14 Travel & Subsistence   X   
15 Fringe Benefits & Burden   X   
16 Vacation Time/Main Office   X   
17 Bonuses/Main Office   X   
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